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Part and Section Number Proposer Comment Department Response
Instructions to Proposers,
Appendix C – Proposal
Forms, Form PC1 – Price
Center 1 – Preliminaries
and General Requirements;
Contract Documents, Part 2
– Design-Build Sections
100s, DB Section 109

Describe in detail DOTD’s payment terms to
DB firm for completed right of way acquisition
and relocation activities, including milestone
(interim) and final payments.

Right-of-Way (ROW) Acquisition Activities are
included in the Lump Sum Contract Price under Price
Center 1. Progress Checkpoints are to be set by the
Design-Builder in accordance with DB Section 109.

Contract Documents, Part 2
– DB Sections 100s, DB
Section 104-9 and Part 3 –
Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification

At project conclusion, DOTD requires an audit
of the project files. What length of time is
required for DOTD to conduct the project audit
and can this be conducted by DOTD in phases
or as files are completed?

As per DB Section 104-9, all Project records must be
maintained for a period of five years after Final
Acceptance of the Contract. In addition, the LA
DOTD may audit Project records any time during the
duration of the Contract and for five years after Final
Acceptance.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 2
– DB Sections 100s, DB
Section 107-2.2(C)

Please advise if you will accept a continuous
renewal of Contractor Master General Liability
Program in lieu of this requirement or is a
Project Specific Policy required - as we are not
clear on what is required.

A Contractor Master General Liability Program is
acceptable under DB Section 107-2.2(C), provided
that the Contractor Master General Liability
Program’s aggregate limits apply separately to this
Project and that all other requirements of DB Section
107-2.2 are met.

Contract Documents, Part 2
– DB Sections 100s, DB
Section 107-2.2(C)

Please clarify what is meant by aggregate loss
limit be per project? Contractors typical carry
Designated Project Aggregate Limits and it
applies separately to each project.

A Designated Project Aggregate Limits endorsement
is acceptable.

Contract Documents, Part 2
– DB Sections 100s, DB
Section 107-2.2(C) and (D)

Confirm that the total limits required can be any
combination of primary General Liability and
Umbrella, as long as the total equal $8,000,000
per occurrence and $16,000,000 aggregate

Unless the Proposer can demonstrate that the limits
required for Commercial General Liability and
umbrella excess coverages set forth in DB Sections
107-2.2(C) and (D), respectively, are commercially
unavailable (in accordance with DB Section 107-
2.2.3), this requirement will not be waived.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 2
– DB Sections 100s, DB
Section 107-2.2(D)

Please clarify the intent of “This limit of
liability must apply “collectively” and not
“separately” for the Design-Builder and
Subcontractors on the Project;”

Unless the Proposer can demonstrate that the
limitation of liability requirements for the umbrella
excess coverage set forth in DB Section 107-2.2(D) is
commercially unavailable (in accordance with DB
Section 107-2.2.3), this requirement will not be
waived.

Contract Documents, Part 2
– DB Sections 100s, DB
Section 107-2.2(H)(1)

Item 1) says “The insurance company shall
have no recourse against State of Louisiana for
payment of any premium or
assessments” Please clarify - is this meant for a
bond? As the State is not a party (other than
additional insured ) to the policy and would not
be obligated to pay , the policy refers to the
First Named Insured which would be the
Contractor

No. DB Section 107-2.2(H)(1) applies to insurance
premiums, as stated.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Project
Office and Field Office
Performance Specification
Section 2.0

Does the field office require a real estate
professional on site during normal business
hours, Monday through Friday and through
what phase of the project is that personnel no
longer needed (i.e. following right of way and
relocation activities)?

Under Section 2.0 of the Project Office and Field
Office Performance Specification, the Design-
Builder’s Key Personnel (including, but not limited
to, the Right-of-Way Acquisition Manager) are
required to be housed at the Project office.

The LA DOTD will have Department real estate
personnel available as necessary in the field office.
The field office is provided by the Design-Builder for
use by the LA DOTD, in accordance with Section 3.0
of the Project Office and Field Office Performance
Specification.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Project
Office and Field Office
Performance Specification
Section 2.0

What specific documentation/information
should be made available to the public at the
field office with regard to right of way services?

With regard to the process and procedure of Right-
of-Way acquisition, the Design-Builder should
maintain LA DOTD real estate brochures, ROW
plans and conceptual design, and Title VI pamphlets.

With regard to particular parcels, the Design-Builder
should forward any public records requests to the LA
DOTD District’s Real Estate Manager.



Louisiana Department of Transportation and Development

US 90 (FUTURE I-49)
LA 318 INTERCHANGE

ST. MARY PARISH
DESIGN-BUILD PROJECT

State Project No. H.004932/Federal Project No. H004932

REQUEST FOR PROPOSALS
RESPONSES TO PROPOSER QUESTIONS

(Responses to Proposer Questions Received through March 9, 2015)

US 90 (Future I-49) LA 318 Interchange March 10, 2015
DB Project
Final RFP
Responses to Proposer Questions

5

Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification

Once a file is returned to DOTD for
expropriation, how may days does the
Department require prior to filing the petition
for expropriation.

The LA DOTD anticipates a minimum of 30 calendar
days to file the petition for expropriation.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification

Does DOTD provide a duration of time to
property owners, mortgage companies and lien
holders to obtain a third party appraisal report
to certify the value of the taking, improvements
and damages?

The LA DOTD does not have a specific time line set
forth in its “LA DOTD Office of Right of Way
Operations Manual” for this activity.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(F)

Will DOTD approve DB/right of way firm
ordering two appraisal reports for all properties
to save time in the event expropriation for non-
title issues is required?

In accordance with Section 4.0(F) of the Right-of-
Way Performance Specification, only those properties
appraised over $30,000 will be required to have a
second appraisal. If the Design-Builder opts to order
appraisals in addition to those required under Section
4.0(F), it will be the Design-Builder’s responsibility.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(F)

Does DOTD provide a duration of time to
owners for opening Successions and providing
Judgments of Possession?

The LA DOTD does not have a specific time line set
forth in its “LA DOTD Office of Right of Way
Operations Manual” for this activity.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(F)

Does DOTD provide a duration of time to
mortgage companies, lenders, IRS and financial
institutions for providing releases and other
documentation to clear title to the properties
identified for acquisition?

The LA DOTD does not have a specific time line set
forth in its “LA DOTD Office of Right of Way
Operations Manual” for this activity.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 4.0(H)b.

Can DB/right of way firm mail offers/checks to
any undivided interest owners residing outside
of St. Mary Parish?

If a property owner resides within the State of
Louisiana, the offer must be made in person. If a
property owner resides outside the State of Louisiana,
the offer may be mailed to the property owner.

Checks may be mailed to property owners that reside
either within or outside the State of Louisiana,
however, the LA DOTD prefers that checks are hand
delivered to property owners that reside within the
state.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 5.0(A)

Addendum No. 3, page 3 indicates 15 business
days for appraisal review. Is DOTD providing
appraisal reviews solely for establishing just
compensation and therefore, it is the
responsibility of the DB/right of way firm to
obtain the independent appraisal reviews?

An independent appraisal review by the Design-
Builder is not required under the Right-of-Way
Acquisition Performance Specification. The LA
DOTD will be responsible for the appraisal review,
including, oversight of the appraisal process to
establish just compensation and to ensure that the
appraisal meets form and content requirements as
required by federal and state law.

Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 5.0(A)

Addendum No. 3, page 3 indicates 10 days for
Voucher Review/Approval/Payment. Please
confirm that the DB/right of way firm will
receive the check no later than 10 days from
submitting the voucher. How will the check be
transmitted to the DB/right of way firm?

Voucher checks are anticipated to be mailed within
ten calendar days after receipt, provided the voucher
is approved after review.
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Part and Section Number Proposer Comment Department Response
Contract Documents, Part 3
– Design Requirements and
Performance
Specifications, Appendix A
– Performance
Specifications, Right-of-
Way Acquisition
Performance Specification,
Section 5.0(E)

The Department agrees to make available
personnel qualified to answer questions by the
DB/right of way firm and to give advice
regarding right of way issues. From the date
the DB/right of way firm submits an inquiry,
what is the expected DOTD turnaround
response time in days?

The LA DOTD anticipates that it will respond to
Design-Builder inquiries within three business days.


